

## Request for Qualifications **Qualifications of Proposer Key Personnel Workload Capacity**

**Instructions:** This form is to be completed for each of the Key Personnel identified in Form RFQ-QT. Month 1 is to be calculated starting

he $3^{ m rd}$ month after the month the RFQ is due. (If the RFQ is due in March then Month 1 would be June).				
RFQ Title:		RFQ Solicitation No.:		
lame of Key Personnel:				
Name of Project	Owner of Project	Value of Project	Role in Project	Status of Project
	Availability based on <sup>o</sup>	% of time per month		
	Month 1 Month 2	Month 3 _		
	Month 4 Month 5	Month 6 _		
	Month 7 Month 8			
tatus Abbreviations:	Month 10 Month 11	Month 12		
D= Pre-Design	P=Permitting			
SD = Schematic Design	CA=Construction Administration			
DD = Design Development CD = Construction Documents	PC- Post Construction			

Form RFQ- WC 02/18/09