



City of Miami

ADDENDUM NO. 1

September 25, 2017

INVITATION TO BID NO.: 16-17-058

MIAMI WOMAN'S CLUB BAYWALK PROJECT, D2

OFFICE OF CAPITAL IMPROVEMENTS PROJECT NO.: B-30731

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Invitation to Bid (ITB) and shall become an integral part of the Bid submitted and the Contract to be executed for **Miami Woman's Club Baywalk Project, D2 – ITB No.: 16-17-058** (the "Project"). Please note the contents herein and affix same to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.

A. Requests for Information – Since Issuance of ITB No. 16-17-058:

Q1. What is the City Engineer's estimate for this Project?

A1. The estimated budget for this Project is \$460,119.24, including all soft and hard costs.

Q2. Are there any union requirements, Prevailing Wage or Davis Bacon wage requirements?

A2. There are no union or Davis Bacon wage requirements. However, there are Responsible Wages and Benefits requirements per Section 2, Article 18 of the Contract Documents.

B. Pages 2, 4 and 6 have been revised, and page 3 has been added per "Attachment No. 1" and has been added to the OCI website.

C. The Bid Due Date has been changed from September 27, 2017 at 2:00 p.m. to October 10, 2017 at 3:00 p.m.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.

Annie Perez, CPPO, Director
City of Miami Department of Procurement