



City of Miami

ADDENDUM No. 1

February 10, 2020

INVITATION TO BID No.: 19-20-013

VIRGINIA KEY BOAT LAUNCH AND TRAILER PARKING – D2

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Invitation to Bid (ITB) and shall become an integral part of the Bid submitted and the Contract to be executed for **Virginia Key Boat Launch and Trailer Parking, D2 - ITB No.: 19-20-013** (the "**Project**"). Please note the contents herein and affix same to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website - <http://www.miamigov.com/MiamiCapital/NewBidsandProposals.html> - and are part of this Addendum.

MODIFICATIONS:

- A. Attachment No. 1 – Boat Launch Drawings**, conducted by T.Y. Lin International, dated January 16, 2020, is hereby attached.
- B. The Bid Submission Due Date** is hereby extended to March 18, 2020 at 3:00 p.m.

REQUESTS FOR INFORMATION – SINCE ISSUANCE OF ITB No. 19-20-013:

Q1. Would the Engineer of Record ("EOR") consider aluminum floating docks as an acceptable alternate?

A1. No.

Q2. Could you provide the revised construction drawings which contain up to date parking lot sheets?

A2. These drawings are forthcoming.


Q3. Sheet P-1.0 (Environmental Note 5) states the need for the contractor to provide an arborist. It was my understanding during the pre-bid that all seagrass and mangroves were going to be removed prior to the construction phase. Could you confirm the need for an arborist during the construction phase?

A3. The contractor will be required to fill the seagrass area and remove the mangroves in accordance with the permits as part of construction. The contractor will be required to have an arborist to ensure mangrove removal occurs without additional impacts to the mangroves to remain.

Q4. Confirm Builder's Risk / Installation Floater insurance is required? This portion of the insurance is extremely expensive and not all contractors can actually get it for marine projects.

A4. The insurance requirements included in the ITB have not changed.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.



for _____
Annie Perez, CPPO, Director
City of Miami Department of Procurement