



City of Miami

ADDENDUM NO. 1

September 15, 2017

REQUEST FOR QUALIFICATIONS ("RFQ") NO.: 16-17-034

**CONSTRUCTION ENGINEERING
AND
INSPECTION SERVICES
FOR
OVERTOWN GREENWAY AT NW 11TH TERRACE**

**OFFICE OF CAPITAL IMPROVEMENTS
PROJECT NO.: B-30624**

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications, and shall become an integral part of the Response submitted, and the Contract to be executed for **Construction Engineering and Inspection Services for Overtown Greenway at NW 11th Terrace - Request for Qualifications RFQ No.: 16-17-034** (the "Project"). Please note the contents herein, and affix same to the documents you have on hand.

All attachments (if any) are available on the Capital Improvements Program's (CIP) website, and are part of this Addendum.

- A. Due to inclement weather caused by Hurricane Irma, the deadline for receipt of responses to this RFQ has been changed to Wednesday, October 11, 2017 by 2:00 PM (local time).

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.


Annie Perez, CPPO, Director of Procurement