



CITY OF MIAMI

ADDENDUM NO. 1

September 14, 2017

REQUEST FOR QUALIFICATIONS NO.: 16-17-005

MISCELLANEOUS MECHANICAL, ELECTRICAL, AND PLUMBING ENGINEERING SERVICES

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications, and shall become an integral part of the Proposals submitted, and the Professional Services Agreements to be executed for **Miscellaneous Mechanical, Electrical, and Plumbing (MEP) Engineering Services – Request for Qualifications ("RFQ") No.: 16-17-005**. Please note the contents herein, and affix same to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements' ("OCI") website, and are part of this Addendum.

A. Due to inclement weather caused by Hurricane Irma please adhere to the following changes to this RFQ:

1. The Voluntary Pre-Proposal Conference has been rescheduled for **Thursday, September 21, 2017 at 1:00 p.m. (local time)**, at Miami Riverside Center (MRC) Building, 444 S.W. 2nd Avenue, 6th Floor, South Conference Room, Miami, FL 33130.
2. The deadline for Requests for Information/Clarification (RFIs) has been extended to **Monday, October 2, 2017 at 5:00 p.m. (local time)**.
3. The deadline for receipt of proposals for this RFQ has been extended to **Monday, October 16, 2017 at 2:00 p.m. (local time)**.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE PROFESSIONAL SERVICES AGREEMENT AND SHALL BE MADE A PART THEREOF.

Annie Perez, CPPO, Director
City of Miami Department of Procurement