



City of Miami

ADDENDUM NO. 1

February 26, 2016

INVITATION TO BID NO.: 15-16-017

DOUGLAS PARK ENVIRONMENTAL REMEDIATION PROJECT – D2

CITP PROJECT NO.: B-40613

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Invitation to Bid and shall become an integral part of the Bids submitted and the Contract to be executed for **Douglas Park Environmental Remediation Project – D2 - Bid No.: 15-16-017** (the “Project”). Please note the contents herein and affix same to the documents you have on hand.

All attachments (if any) are available on the CITP website and are part of this Addendum.

A. PLEASE NOTE: The BID DUE DATE for this ITB has been postponed until:

Tuesday, March 22, 2016 @ 2:00 PM

PLEASE ALSO NOTE:

The deadline for **Requests for Information/Clarification (RFIs)** has been extended to **Wednesday, March 9, 2016 at 5:00 PM.** All RFIs must be submitted in writing.

B. The Project Site Visit for this ITB has been scheduled for Friday, March 4, 2016 at 10:00 AM.

Location of the Project

2795 SW 37th Ave

Miami, FL 33133

Folio No.: 01-4116-000-0220

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.

for *Jeff Carballera*
Annie Perez, CPPO, Director of Procurement

This Addendum shall be signed and dated by the Bidder and submitted as proof of receipt with the submission of their Bid.

NAME OF FIRM: _____
SIGNATURE: _____

DATE: _____