



City of Miami

**ADDENDUM NO. 1**

June 27, 2017

**INVITATION TO BID NO.: 16-17-029**

**OVERTOWN GREENWAY AT NW 11<sup>TH</sup> TERRACE – PHASE 2  
(FROM NW 3<sup>RD</sup> AVENUE TO 6<sup>TH</sup> AVENUE)**

**OFFICE OF CAPITAL IMPROVEMENTS**

**PROJECT NO.: B-30624**

**TO: ALL PROSPECTIVE BIDDERS:**

The following changes, additions, clarifications, and/or deletions amend the above-captioned Invitation to Bid, and shall become an integral part of the Bid submitted, and the Contract to be executed for **Overtown Greenway at NW 11<sup>th</sup> Terrace – Phase 2 (From NW 3<sup>rd</sup> Avenue to 6<sup>th</sup> Avenue) Invitation To Bid (“ITB”) No.: 16-17-029** (the “Project”). Please note the contents herein, and affix same to the documents you have on hand.

All attachments (if any) are available on the Capital Improvements Program’s (CIP) website, and are part of this Addendum.

**A. The **VOLUNTARY PRE-BID CONFERENCE** for this Project has been postponed, and will now be held at the following date, time and location:**

**Location: Miami Riverside Center  
444 SW 2<sup>nd</sup> Avenue, 6th Floor – South Conference Room  
Miami, Florida**

**Date/Time: July 6, 2017 @ 1:00 P.M.**

**B. In light of the newly scheduled pre-bid conference, the last sentence in paragraph 6. Addenda, on page 9 of the Contract Document, is hereby deleted in its entirety and replaced with the following sentence:**

**Written questions must be received by the City, no later than July 14, 2017 at 5:00 PM. (local time)**

**C. The deadline for receipt of Bids has been changed to August 3, 2017 @ 2:00 PM (local time).**

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.

  
\_\_\_\_\_  
Annie Perez, CPPO, Director of Procurement