



City of Miami

ADDENDUM NO. 7

October 5, 2016

**REQUEST FOR PROPOSALS NO.: 15-16-030
DESIGN BUILD SERVICES FOR THE WAGNER CREEK/SEYBOLD CANAL RESTORATION PROJECT
CITP PROJECT NO.: B-50643 (RESOLICITATION)**

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Proposals and shall become an integral part of the Proposals submitted and the Design/Build Contract to be executed for Design/Build Services for the Wagner Creek/Seybold Canal Restoration Project – Request for Proposals No.: 15-16-030 (the “Project”). Please note the contents herein and affix same to the documents you have on hand.

All attachments (if any) are available on the Capital Improvements and Transportation Program (CITP) website and are part of this Addendum.

Please find attached, the Miami-Dade County Class 1 Permit 2008-CLI-PER-0248: City of Miami maintenance Dredging located at Wagner Creek and Seybold Canal, Miami Florida.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE PROFESSIONAL SERVICES AGREEMENT AND SHALL BE MADE A PART THEREOF.

Lydia Osborne for

Annie Perez, CPPO, Director of Procurement
City of Miami Procurement Department



Carlos A. Gimenez, Mayor

Department of Regulatory and Economic Resources

Environmental Resources Management

701 NW 1st Court, 6th Floor

Miami, Florida 33136-3912

T 305-372-6567 F 305-372-6407

miamidade.gov

October 3, 2016

City of Miami
c/o Daniel Alfonso, City Manager
2540 South Bayshore Drive
Coconut Grove, Florida 33133

CERTIFIED MAIL NO. 7012305000096346327
RETURN RECEIPT REQUESTED

Re: Miami-Dade County Class I Permit 2008-CLI-PER-0248; City of Miami – Maintenance Dredging located at Wagner Creek and Seybold Canal, Miami, Miami-Dade County, Florida.

Dear Mr. Alfonso:

The Department of Regulatory and Economic Resources, Division of Environmental Resources Management (DERM) has reviewed your request to extend the above referenced permit, which is scheduled to expire on January 14, 2017. Because there has been no substantial change in the environment at the location of the work authorized by the Class I Permit and pursuant to Section 24-48.9(2), of the Code of Miami-Dade County, the Department hereby grants an extension of time to perform the work until January 14, 2019.

Please note that this letter must be attached to the original permit 2008-CLI-PER-00248 as evidence of this permit extension. The entire permit shall be kept on-site during any construction work.

Should you have further questions or need additional information, please contact me at (305) 372-6549 or via email at hoppsc@miamidade.gov.

Sincerely,

A handwritten signature in black ink, appearing to read "Chrissy Hopps".

Chrissy Hopps, ERPS
Coastal and Wetlands Resources Section

cc: Jose Lago, City of Miami
Daniel Dietch, CH2M HILL

Delivering Excellence Every Day