



City of Miami

## ADDENDUM NO. 2

January 18, 2018

### REQUEST FOR QUALIFICATIONS NO. 16-17-056

## TRANSPORTATION PLANNING AND TRAFFIC ENGINEERING SERVICES FOR BISCAYNE BOULEVARD

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications, and shall become an integral part of the Proposals submitted, and the Contract to be executed for **Transportation Planning and Traffic Engineering Services for Biscayne Boulevard - Request for Qualifications ("RFQ") No. 16-17-056** (the "Project"). Please note the contents herein, and affix same to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website, and are part of this Addendum.

- A. **The Response Submission Due Date for this RFQ No. 16-17-056 has been postponed to January 29, 2018 at 2:00 p.m.**
- B. Addendum No. 1, issued on January 11, 2018, postponed the Response Submission Due Date for this RFQ No. 16-17-056 to January 24, 2018 because virtually all of the Forms required for responding to this solicitation were revised from those contained in the RFQ document (See Addendum No. 1, Section D, Additional Information). Postponing the Response Submission Due Date provided Proposers with the opportunity to obtain the executed revised Forms from the appropriate parties.

This Addendum No. 2 further extends the Response Submission Due Date for this RFQ until **January 29, 2018 at 2:00 p.m.**, to provide Proposers with additional time to obtain the executed revised Forms from the appropriate parties. **Proposals must contain the executed revised Forms provided with Addendum No. 1 to be deemed responsive to this RFQ.**

- C. Any communication regarding this RFQ, including any questions whether of procedural or technical nature, must be addressed to Mr. Anthony Rolle, CPPB, Sr. Procurement Contracting Officer, in writing to [ARolle@miamigov.com](mailto:ARolle@miamigov.com).

**THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.**

\_\_\_\_\_  
Annie Perez, CPPO, Director of Procurement

Addendum No.: 2

Transportation Planning and Traffic Engineering Services  
For Biscayne Boulevard

RFQ No.: 16-17-056