



City of Miami

ADDENDUM No. 1

August 30, 2019

REQUEST FOR QUALIFICATIONS No. 18-19-042

DESIGN CRITERIA PACKAGE FOR BRICKELL BAY DRIVE IMPROVEMENTS – B-193802 – D2

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications (RFQ) and shall become an integral part of the Proposal submitted and the Contract to be executed for the **Design Criteria Package for Brickell Bay Drive Improvements, RFQ No. 18-19-042** (the "Project"). Please note the contents herein and affix it to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.

CLARIFICATIONS/MODIFICATIONS:

1. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the **Voluntary Pre-Proposal Conference has been rescheduled to September 10, 2019, at 2:00 p.m. EST and relocated to Miami Riverside Center (MRC), 444 Southwest 2 Avenue, 6th Floor, North Conference Room 601, Miami, Florida, 33130.** All other information related to the Voluntary Pre-Proposal Conference remains the same.
2. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the **Additional Information and Clarification Deadline has been extended to September 23, 2019, at 5:00 p.m. EST.** All other information related to the Additional Information and Clarification Deadline remains the same.
3. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the **Proposal Submittal Date has been extended to October 7, 2019 at 2:00 p.m. EST.** The location for delivery of Proposals remains the same.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.



Annie Perez, CPPO, Director
Department of Procurement, City of Miami