



City of Miami

ADDENDUM No. 2

July 10, 2019

Request for Qualifications No: 17-18-049

Construction Engineering and Inspection Services for Overtown Greenway at NW 11th Street (from NW 7th Ave to NW 12th Ave) Project B-173648

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications and shall become an integral part of the Proposals submitted and the Contract to be executed for **Construction Engineering and Inspection Services for Overtown Greenway at NW 11th Street (from NW 7th Ave to NW 12th Ave) Project B-173648** (the "Project"). Please note the contents herein and affix it to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.

A. The following is a revision to this RFQ solicitation:

- 1. The Proposal Submission Due Date for the Construction Engineering and Inspection Services for Overtown Greenway at NW 11th Street (from NW 7th Ave to NW 12th Ave) has been changed to July 30, 2019 at 2:00 PM (local time).**

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT, AND SHALL BE MADE A PART THEREOF.

Annie Perez, CPPO, Director