



# City of Miami

## ADDENDUM No. 2

January 8, 2020

REQUEST FOR QUALIFICATIONS No. 18-19-036-R

### OLYMPIA THEATER AND OFFICE BUILDING FAÇADE RESTORATION - D2

**TO: ALL PROSPECTIVE PROPOSERS:**

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications (RFQ) and shall become an integral part of the proposal submitted and the Contract to be executed for **Olympia Theater and Office Façade Restoration, RFQ No. 18-19-036-R** (the "Project"). Please note the contents herein and affix it to the documents you have on hand.

**All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.**

**MODIFICATIONS/CLARIFICATIONS:**

1. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the Proposal Submittal Due Date has been changed to:

**Tuesday, January 21, 2020 at 3 :00 p.m.**

The place for submission of Proposals remains the same.

2. A site visit has been scheduled for interested potential Proposers to avail themselves to the current site conditions of the facility. Please see details below:

Site Visit Date/Time: **Friday, January 10, 2010 - 9:30 a.m. to 11:30 a.m.**

Meeting Point: **Olympia Theater Lobby  
174 E. Flagler Street, Miami FL 33131**

Parking: **MPA Garage #4, Knight Center Garage at Miami Tower  
100 SE 2 Street, Miami FL 33131  
(Olympia Theater will validate parking)**

**THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT  
AND SHALL BE MADE A PART THEREOF.**

**Annie Perez, CPPO, Director  
Department of Procurement, City of Miami**