



City of Miami

ADDENDUM No. 4

March 13, 2020

REQUEST FOR QUALIFICATIONS No. 19-20-021

CIVIL ENGINEERING SERVICES FOR SHORECREST ROAD AND DRAINAGE IMPROVEMENTS – D5

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications (RFQ) and shall become an integral part of the proposal submitted and the Contract to be executed for **Civil Engineering Services for Shorecrest Road and Drainage Improvements, RFQ No. 19-20-021** (the "Project"). Please note the contents herein and affix it to the documents you have on hand.

All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.

A. MODIFICATIONS:

1. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the Proposal Submission Due Date has been changed to **March 31, 2020, by 3:00 p.m.** (local time). The location for delivery of Proposals remains the same.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.

**Annie Perez, CPPO, Director
Department of Procurement, City of Miami**