



# City of Miami

## ADDENDUM No. 1

February 4, 2020

REQUEST FOR QUALIFICATIONS No. 19-20-021

### **CIVIL ENGINEERING SERVICES FOR SHORECREST ROAD AND DRAINAGE IMPROVEMENTS – D5**

**TO: ALL PROSPECTIVE PROPOSERS:**

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications (RFQ) and shall become an integral part of the proposal submitted and the Contract to be executed for **Civil Engineering Services for Shorecrest Road and Drainage Improvements, RFQ No. 19-20-021** (the "Project"). Please note the contents herein and affix it to the documents you have on hand.

**All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.**

#### **ADDITIONAL PROJECT INFORMATION**

Phase 1 Shore Crest Drainage Feasibility Study, conducted by A.D.A. Engineering, Inc., dated March 2019, is hereby attached.

**THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.**

*for*

\_\_\_\_\_  
**Annie Perez, CPPO, Director**  
**Department of Procurement, City of Miami**