



# City of Miami

ADDENDUM No. 6

April 17, 2020

REQUEST FOR QUALIFICATIONS No. 19-20-021

## **CIVIL ENGINEERING SERVICES FOR SHORECREST ROAD AND DRAINAGE IMPROVEMENTS – D5**

### **TO: ALL PROSPECTIVE PROPOSERS:**

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications (RFQ) and shall become an integral part of the proposal submitted and the Contract to be executed for **Civil Engineering Services for Shorecrest Road and Drainage Improvements, RFQ No. 19-20-021** (the “Project”). Please note the contents herein and affix it to the documents you have on hand.

**All attachments (if any) are available on the Office of Capital Improvements (OCI) website and are part of this Addendum.**

### **A. CLARIFICATIONS/MODIFICATIONS:**

1. Wherever applicable throughout the RFQ document, Proposers are hereby advised that the Proposal Submission Due Date has been changed to **May 13, 2020, by 3:00 p.m.** (local time). The location for delivery of Proposals remains the same.

### **B. REQUESTS FOR INFORMATION:**

- Q1. Please confirm that A.D.A. Engineering, Inc. (ADA) will be precluded from this RFQ process because of their involvement with the feasibility study?
  - A1. ADA will not be precluded from consideration in this RFQ.

---

- Q2. Can the City confirm if any previous consultants involved in the development of studies, plans and design criteria are excluded from participation?
  - A2. Please refer to response to Q1, above.

**THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.**

---

**Annie Perez, CPPO, Director  
Department of Procurement, City of Miami**